RIO GRANDE VALLEY METROPOLITAN PLANNING ORGANIZATION (RGVMPO)
LOWER RIO GRANDE VALLEY DEVELOPMENT COUNCIL (LRGVDC)
301 W RAILROAD
WESLACO, TEXAS 78596

REQUEST FOR PROPOSALS (RFP)
RFP TITLE: 2020-2045 METROPOLITAN TRANSPORTATION PLAN UPDATE

Introduction

The scope of this project involves developing a 2020-2045 Metropolitan Transportation Plan
Update for the Rio Grande Valley MPO Area. In general, the Plan is envisioned to consist of
recommendations for a community-supported comprehensive network of multi-modal
transportation options to connect neighborhood users to special generators and key destinations.
The scope also involves ensuring compliance with federal performance-based planning as indicated
in MAP-21 and FAST-Act, including compliance regarding performance measures and
performance target requirements.

As per the US Department of Transportation 49 CFR Part 26 which mandates to comply with
TxDOT’s Disadvantaged Business Enterprise DBE requirements, the appropriate documentation
has been included at the end of this RFP.

Schedule of Events**

RFP Release Sunday, August 11, 2019

Deadline for Submittal of Questions Friday, August 16, 2019 @ 4:00pm (CTZ)

Release of Response to Questions Tuesday, August 20, 2019

Deadline for Submission of Proposals Wednesday, September 11, 2019 @ 5:00 pm (CTZ)
Technical Committee Evaluations Wednesday, September 18, 2019 (tentative)

Technical Committee Interviews (if needed) Tuesday, September 24, 2019 (tentative)

Technical Committee Final Recommendation Wednesday, October 9, 2019 (tentative)
To Policy Committee

Policy Committee Permission to Enter into  Wednesday, October 30, 2019
Contract with Consultant

Contract Begins Wednesday, October 30, 2019



*The LRGVDC and RGVMPO reserve the right, in its sole discretion, to change the above dates.
Notices of changes to items directly impacting the original RFP or proposal process will be posted
on the LRGVDC website under the procurement section. Any changes to the timeline will require
RGVMPO Policy Committee Approval according to established policy.

SUBMISSION OF PROPOSALS:

Twenty (20) original Technical Proposals and One Electronic must be sealed and submitted as the
offeror’s response, subject to the terms and conditions of this Request for Proposals (“RFP”), to:

(If hand delivered) Procurement Director
LRGVDC
301 W Railroad
Weslaco, Texas 78596

RFP Title:  2020-2045 RGVMPO MTP Update

(If Mailed) Procurement Director
LRGVDC
301 W Railroad
Weslaco, Texas 78596

RFP Title:  2020-2045 RGVMPO MTP Update

ALL PROPOSALS MUST BE RECEIVED IN THE OFFICES OF THE LRGVDC NO
LATER THAN 5:00 P.M. CENTRAL TIME, WEDNESDAY, SEPTEMBER 11, 2019. The
LRGVDC/RGVMPO is not responsible for lateness or non-delivery of mail, carrier, etc., and the
date/time stamp at the receptionist area of the LRGVDC shall be the official time of receipt.
Proposals received late will not be returned.

Proposal contents considered confidential/proprietary by the Offeror, shall be clearly identified and
subject to confirmation by the LRGVDC and RGVMPO. Should the material not be deemed
confidential/proprietary, the Offeror may withdraw the designated materials from consideration
prior to review and the evaluation process.
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GENERAL INFORMATION
Introduction

The LRGVDC/RGVMPO, in close cooperation with the TxDOT, currently performs the
transportation planning for the urbanized area in the Rio Grande Valley area.

The LRGVDC/RGVMPO is seeking a qualified consulting firm to update the 2020-
2045 Metropolitan Transportation Plan.

Selected Respondent(s) [“Selected Consultant” or “Consultant”, where singular
includes plural of both terms] must be prepared to begin performance of any contract
resulting from issuance of this RFP, on or about WEDNESDAY, OCTOBER 30, 20109.

The LRGVDC/RGVMPO Responsibilities

The LRGVDC/RGVMPO shall pay no costs or other amount incurred by any entity in
responding to this RFP. The LRGVDC/RGVMPO reserves the right, in its sole discretion,
to select one or more qualified responses to this RFP without discussion of responses with
respondents. The LRGVDC/RGVMPO reserves the right to refuse and reject any and all
submitted proposals and to waive any and all formalities or technicalities and to accept the
proposal(s) considered the best and most advantageous to the LRGVDC/RGVMPO.

All proposals will become part of the LRGVDC/RGVMPO’s official procurement files and
will be available for public inspection. The LRGVDC/RGVMPO will work with the
Selected Consultant to help ensure that the 2020-2045 Metropolitan Transportation Plan
update will be of the highest quality and acceptable to the LRGVDC/RGVMPO.

Respondent Responsibilities

Qualified, independent consultants are invited to submit proposals in accordance with this
RFP. Proposals must address all specifications. Selected Consultant will organize the
project under the direction of the RGVMPO. Selected Consultant will be liable, both
individually and severally, for the performance of all obligations under the 2020-2045
Metropolitan Transportation Plan update and will not be relieved of non-performance of
any subcontractor. Selected Consultant will be the sole point of contract responsibility. The
LRGVDC will look solely to the Selected Consultant for performance of the Congestion
Management Process.

Point of Contact

Questions concerning this RFP must be submitted through email. All questions and
inquiries should be sent to Irgvdc@Irgvdc.org. Upon issuance of this RFP, employees
and other representatives of the LRGVDC/RGVMPO will not answer guestions or
otherwise discuss the contents of this RFP with any potential respondents or their
representatives. Failure to observe this restriction may result in disqualification of any
subsequent proposal. This restriction does not preclude discussions unrelated to this
REP.
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1.5

1.6

1.7

1.8

Written Questions and Official Responses

All Inquiries and Questions concerning this RFP must be submitted via email to
Irgvdc@Ilrgvdc.org no later than 4:00 p.m. (CTZ), Friday, August 16, 20109.
Telephone inquiries will not be accepted. Questions may be submitted by E-mail only.
The LRGVDC will post its responses to the questions received by the deadline
electronically on the LRGVDC’s web page www.Irgvdc.org on or about Tuesday August
20, 2019, or as soon thereafter as practical. The LRGVDC will email copies of its official
responses to those respondents specifically requesting a copy by E-mail.

If the respondent discovers any ambiguities, conflicts, discrepancies, exclusionary
specifications, omissions, or other errors in this RFP, respondent must immediately notify
the Procurement Director. If a respondent fails to so notify the Procurement Director, such
respondent submits a proposal at its own risk and under such conditions. If the respondent
is awarded the contract, then it is not entitled to additional compensation, relief, or time by
reason of the error or its later correction.

Deadline for Submission of Proposals; Copies

Twenty (20) original Technical Proposals and one Electronic must be submitted to and
received by the LRGVDC Procurement Director no later than 5:00 p.m. (CTZ), on
Wednesday, September 11%, 2019. Faxed responses are not acceptable. Proposals
received after the deadline will not be accepted. The LRGVDC will not consider proposals
from respondents that do not submit timely proposals. Respondents are solely responsible
for verifying the LRGVDC’s receipt of their proposals by the deadline specified above.
Late proposals will not be considered under any circumstances.

The selected firm should be ready to submit one (1) sealed Cost Proposal at a moment’s
notice.

Right to Amend, Modify or Withdraw the RFP

The LRGVDC/RGVMPO reserves the right, in its sole discretion, to amend, or modify any
provisions of this RFP, or to withdraw this RFP, at any time prior to the award of the 2020-
2045 Metropolitan Transportation Plan Update, if it is in the best interest of the LRGVDC
and RGVMPO. The decision of the LRGVDC/RGVMPO, or its designee, shall be
administratively final in this regard.

Time
The times stated in this document refer to Central Time Zone (CTZ) where appropriate,

unless otherwise stated in this document. The LRGVDC’s regular office hours are 8:00 a.m.
to 5:00 p.m. (CTZ), Monday through Friday, except State and LRGVDC holidays.
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PART II PROJECT SCOPE, DELIVERABLES AND PERFORMANCE CRITERIA

RGVMPO 2045 Scope
Task 1 - Develop a Regional MTP for the Rio Grande Valley MPO
1. Project Administration and Coordination

Project Management Plan.

Working document outlining agreed upon Scoring Criteria for 2045 MTP and
Transportation Conformity Report, data requirements, proposed sources,
schedule for collection, and costs for data to be purchased or collected.
Monthly progress report that delineates activities performed.

Biweekly coordination meetings.

Monthly billing invoices and supporting documentation.

Schedule for project completion and review (all tasks).

2. Public Participation and Stakeholder Engagement

Public Outreach Plan: Including schedule, milestones, and evaluation process.
Public outreach materials and activities: Including kick-off press conference,
materials for public service announcements and advertisements, social media
activities, e-mail blasts, newsletter inserts, and other materials and activities
identified in the Public Outreach Plan.

Online engagement tool and content: Including but not limited to interactive
maps, graphic exhibits, surveys, and regular updates.

Presentation to the MPO staff and committees on progress during the project.
MTP social media presence.

Open house events for midway and draft plan.

Stakeholder interviews.

Public participation evaluation materials and results.

Technical memorandums on public participation results.

3. Plan Goals and Objectives

Incorporation of public and committee feedback on regional goals and
objectives as well as inclusion of goals and objectives from related
performance-based plans such as Congestion Management Plan, Transportation
and Transit Asset Management Plans. These plan goals and objectives will also
include all relevant federal planning criteria and national goal areas as defined
under 23 C.F.R. part 450.306 and will comply with requirements in 23 C.F.R.
part 450.324.

4. 2045 Transportation System Needs Assessment

Highway Needs Assessment

Development and Land Use Growth Needs

Transportation Systems Management and Operation Applications
System Safety Analysis

Freight and Goods Movement Needs

Transit Needs Assessment

Pedestrian, Bicycle Needs

4.1. Environmental Conditions and Equity Analysis
4.2. Resilience Analysis



5. Federal Compliance
5.1. Update Congestion Management Process

5.2. Project Prioritization
5.2.1.Incorporate public feedback into FAST Act based scoring process
5.2.2.Conduct project scoring exercise with MPO Technical Committee. This

process may be conducted as an in-person workshop or through an interactive
online tool.

5.3. Financial Analysis
5.3.1.Revenue Analysis
5.3.2.Estimated Project Costs
5.3.3.Apply fiscal Constraint

5.4. System Level Analysis
5.4.1.Review proposed programs of projects against historical, cultural, and

environmental features as well as environmental justice zones to screen for
potential impacts.

6. MTP Document Development and Delivery

Twenty copies of the Draft 2045 MTP suitable for public distribution; one
unbound, reproducible document; and a copy in electronic format for review.
Participation in public meetings and presentations.

Compilation of input and comments received from the public, stakeholders, and
LRGV MPO planning partners.

Final high quality, aesthetically pleasing best practice 2045 MTP document
describing the development and contents of the 2045 MTP and its anticipated
positive outcomes for the LRGV regional transportation system.

A polished, easily understood summary brochure providing the highlights and
key features of the 2045 MTP demonstrating its value to the community in
terms of mobility and economic sustainability.

Task 2 - Develop a Transit Development Plan for the Rio Grande Valley MPO Region
1. Public Engagement Task

Develop involvement plan for public, stakeholders, traditional media outlets
and social media outlets

Host an online and paper survey

Host in person events

Develop PE summary

2. Conduct an On-Board Origin and Destination Survey:

A survey of Valley Metro riders during normal revenue service beginning in
October 2019 and concluding when agreed upon sample size is achieved.
Sample size should be statistically significant and meet FTA standards.

Use of electronics (i.e. tablets) in data collection in order to streamline
collections, organization and accuracy.

Demographic information collection to be used in the FTA Title VI report.
Versions of the survey available in hard copy and different languages. Spanish
at a minimum.



e Data collection method that collects data to accurately reflect Valley Metro
rider’s travel patterns including starting location and ending location in order to
obtain linked trip data by time of day.

o Coverage of all fixed route services beginning with low ridership routes first to
ensure sample sized are reached by the end of the collection period.

o Data collection that will allow Valley Metro to determine walkshed and mode
of travel to bus stops.

e Methodology that will be able to record and geocode boarding/alighting
location if passenger uses flag-a-stop.

e Methodology that captures transfer activity.

o Data collection to determine if a passenger boarded/alighted at a bus stop or at
a flag-a-stop location.

o Coordination with other transit agencies to verify transfer activity data between
Valley Metro and local providers such as B-Metro and Metro McAllen that was
collected through the survey.

e Statistical tabulation capability to include data cross-tabulation of any data
collected, and other relevant industry standard data comparisons.

e Provide a simple, user-friendly interface for querying cross-tabulations of data
and an instructional manual.

e Ensure the O&D study will be able to inform and update future versions of the
LRGV TDM to have a mode choice component.

3. Existing Conditions Task
a. Fixed route operational analysis: Conduct an analysis of existing services that

evaluates
» Ridership;
=  Fleet;
* Funding;

= On time performance;

= Travel time;

= Levels of service;

= Transfer opportunities; and
= Service standards.

b. Market analysis: Conduct an analysis that looks at existing and future markets
driven by existing and projected population and employment data. Analyze
productions and attractions from the LRGV Transportation Demand Model.
Conduct a key destination analysis. Transit propensity analysis. Analyze transit
dependent and at-risk populations that include:

i. Poverty

ii. Minority

iii. Car Free

iv. Senior

v. Youth

vi. Disabled

vii. Limited English

4. Service standards Task. Develop service standards or guidelines and document key
performance indicators. Develop agency specific measurements and annual service



assessment tools for agency to continue tracking performance measures after plan is
complete. Identify agency specific targets and recommendations.

5. Develop service alternatives or recommendations. Identify concepts or alternatives
that would improve transit. Recommendations or alternatives should include:

Route alignments modifications

Route headway adjustments

Route service span adjustments

Service delivery recommendations

Other operational recommendations to improve service.

6. Recommendation/Implementation: Include an implementation plan that details
associated costs, resources and actions needed to successfully and implement the
recommendations. This section should include:

Implementation plan

List of action items needed to implement recommendations
Financial and funding plan

Cost Estimations

7. DRAFT and Final Plan and Executive Summary Brochure

Draft Plan

Final Plan

Executive Summary Brochure Potential other TDP plan elements/components:
STOPS ridership forecasting: Use FTA’s STOPS model to forecast ridership.
Schedule and route optimization.

Online Public Involvement Site: Public Involvement Platform Online (ArcGIS
Online, with link on Agency website) with Overview of Project, Existing
Conditions Assessment, Public Involvement Efforts (including survey), High
Level Service Standard Concepts that ATG uses to improve service, Final LPA
and Implementation Plan.

Task 3 Develop a Bicycle and Pedestrian Plan for the Rio Grande Valley MPO Region
1. Existing Conditions Assessment

Plan Review

Facility Inventory and Condition Assessment
Safety Review

Environmental Quality and Comfort Assessment
Travel Patterns

Connectivity Analysis

2. Public/Stakeholder Engagement

Surveys

Open Houses
Stakeholder Workshops
Community Events

3. Network Development and Recommendations

Preliminary and Final Bicycle Networks
Preliminary and Final Bicycle Networks



e Project List
e Facility Typology Development and Recommendations

4. Implementation Program
e Project Prioritization
e Project Costs
e Funding Assessment
e MTP Integration

5. Draft and Final Bicycle and Pedestrian Plan Development
e Plan Branding
e Draft Plan
e Final Plan
o Executive Summary

TASK 4 — Federal Compliance

4.1 — Financial Constraint

In accordance with the mandates of the FAST Act, the MTP recommendations must be
fiscally constrained. The Consultant will prepare an assessment of the estimated funding
availability which can reasonably be expected to be available from all sources during the
plan period. The calculations will include a rate of growth factor which will be agreed upon
in consultation with the MPO and TxDOT.

4.2 — Performance-Based Planning

In accordance with the mandates of the FAST Act, the MTP must include a description of
the Federally required performance measures and performance targets used in assessing the
performance of the transportation system. The Consultant will provide a brief memo
demonstrating how the MTP is compliant with the provisions of the FAST Act and how
performance-based planning has been incorporated into the MTP process. The Consultant
will also create a system performance report evaluating the condition and performance of
the transportation system with respect to the Federally required performance targets
including progress achieved by the MPO toward the performance targets.

4.3 — Deliverables
= Assessment of the estimated funding including rate of growth factor for MPO and
TxDOT review; and
= A brief memorandum demonstrating FAST Act compliance and outlining how
performance-based planning has been incorporated into the MTP process.

TASK 5 - Final Report

5.1 — Report Contents

The Consultant will deliver a final report which addresses all Federal transportation
planning requirements and reasonably satisfies all comments made during the public
involvement phase of the project. The report will include a description of the public
engagement and contain a summary of how the feedback was incorporated into the
decision-making process.



The report shall be delivered in 8.5x11 inch portrait format. Separate maps, drawings and or
other exhibits may be printed larger 8.5x11 in order to provide optimal detail.

5.2 — Plan Recommendations

The Consultant will use the financial assessment of the anticipated costs and revenues to
prepare a realistic list of projects for construction based on the anticipated funding levels.
Identified projects which cannot reasonably be forecasted to have available funds by 2045
will be grouped as illustrative projects. In addition to the projects list, the Consultant will
propose policies and actions to address system deficiencies and opportunities identified
during the multimodal analysis (Task 1).

5.3 — Draft Plan

The Consultant will develop a draft plan for consideration by the public, stakeholders and
policy makers, and make revisions to it in consultation with the MPO staff. All outreach
will be compliant with the MPO’s Public Participation Plan.

5.4 — Deliverables
= 20 hard copies of the report including exhibits and maps

= One (1) digital copy of the report (8.5x11 portrait format) and exhibits in Adobe
PDF format;

= One (1) digital copy of the report in an editable format such as MS Word or other
common program; and

= PDF copies of all system map(s) in the report sized to their original aspect ratio.

Part IV DELIVERABLES AND PERFORMANCE CRITERIA

4.1

Part V

5.1

Project Deliverables

The Selected Consultant shall, at a minimum, provide the project deliverables as agreed
upon data delivery frequency with the RGVMPO regarding the 2020-2045 Metropolitan
Transportation Plan update. The report will be delivered in the agreed upon format. The
Selected Consultant will do all of the data collection and analysis. The Selected Consultant
will also deliver a presentation to the RGVMPO Technical and Policy Committees on the
findings on the final product.

TECHNICAL PROPOSAL REQUIREMENTS
The required contents and limitation for preparation of the technical proposal are described
in this section. Failure to provide the requested information or adhere to any state
limitations may result in disqualification of the submitted proposal. A total of twenty (20)
original copies of the Technical proposal and One Electronic must be submitted to the
address given in the cover letter.

Requirements

The required contents for the Technical Proposal are presented below in the order
they should be incorporated into the submitted document.

10



5.11

5.1.2

5.1.3

5.1.4

5.15

5.1.6

Understanding of the Proposed Project

This section should demonstrate the consultants’ understanding of the
project needs, the work required, and any local issues or concerns.

This description should be concise, candid, and is limited to 3 pages in
length.

Proposed Work Plan

The consultant should present the proposed work plan necessary to complete
the work itemized under the scope of service. The proposed work plan
should address each of the specific work elements described in the scope of
service, but the consultants may propose additional work beneficial to
completing the update of the 2020-2045 Metropolitan Transportation Plan
update. Where appropriate, the methodology to be used to accomplish a
specific task should be described. There is no page limitation for this section,
but consultants are encouraged to be concise.

Schedule

A proposed schedule for completing each task should be provided. For each
review proposed by the consultant, the schedule shall reflect the maximum
allowable review time available to maintain the proposed schedule. The
schedule shall also reflect expected dates for deliverables.

Firm Qualifications

This section should include a description of the firm’s most recent or
applicable transportation data collection projects. For each project, a client
contact name and phone number should be included for reference purposes.
Additionally, the names of the personnel proposed for this project who
participated in the listed projects should be provided. This project list is
limited to 5 pages.

Personnel and Staffing

The consultant should provide an organizational chart for the project and a
summary paragraph of the project work to be performed by each proposed
staff member. Biographic summaries that highlight the experience relevant
to the specific project responsibilities should be provided for all proposed
personnel. This section should highlight personnel’s experience with the
proposed technology. There is a one (1) page limitation for each biographic
summary provided.

Required Certification and Submittal

This section will contain any certification(s) and assurance(s) as required by
TxDOT, the RGVMPO and the Federal Highway Administration (FHWA).

11



5.2

If the firm wishes to claim DBE credit the proposal must contain a DBE
certificate.

5.1.7 Tools, Equipment and Supplies

The consultant shall provide tools, equipment, supplies, materials,
employees, management, and any other item or services as may be necessary
in order to enable the consultant to provide the services required under the
scope of service.

Items available to the Selected Consultant
The items available to the consultant from the RGVMPO are as follows:

2040 Metropolitan Transportation Plan

Most current PPP

Most current Bicycle Plan, Pedestrian Plan and Transit Plan
Travel Demand Model data

GIS files as required

Other relevant maps, plans, studies, and data as required

Part VI TECHNICAL PROPOSAL FORMAT

6.1

Introduction

Proposals must be complete; failure to provide all required information may result in
disqualification of the proposal. Conciseness and clarity of content is required; vague and
general proposals will be considered non-responsive and will result in disqualification.
Proposal pages must be numbered and contain an organized, paginated table of contents
corresponding to the section and pages.

The objectives of the technical portion of the respondent’s proposal are to demonstrate:

e The experience and expertise of respondent’s personnel and respondent’s
subcontractor personnel to complete all required deliverables under the Contract.

e Respondent’s ability to logically plan and complete their reviews; and

e Respondent’s ability to successfully deliver their review results.
Respondent must demonstrate their understanding of the critical elements of a performance
review by specifically addressing and describing respondent’s approach to providing the

required, service and deliverable listed; the staffing and resources that will be devoted and
required to fulfill each task; the proposed time schedule required to complete each task.

12



6.2

General Organization of Proposal Contents

6.2. A Transmittal Letter

6.2.B

6.2.C

6.2.D

Respondent must submit with its proposal a transmittal letter that identifies the
entity submitting the proposal and includes a commitment by the entity to provide
the services required by the LRGVDC and the RGVMPO. The transmittal letter
must state that the proposal is valid for ninety (90) days for the deadline for
delivery of the proposals to the LRGVDC. Any proposal containing a term of
less than ninety (90) days for acceptance from this deadline will be rejected as
non-responsive.

The transmittal letter must be signed by a person legally authorized to bind the
respondent to the representations as set forth in the response. In the case of a joint
proposal, each part must sign the transmittal letter. Respondent also must indicate,
in its transmittal letter, why it believes that it is the most qualified respondent to
provide the requisite services.

Executive Summary

Respondent must provide an executive summary of its proposal and a representation
that the proposal addresses all of the requirements of this RFP. The executive
summary must not exceed four (4) pages and must represent a full and concise
summary of the contents of the proposal. The executive summary must not include
any information concerning the cost of the proposal. Respondent must identify any
services that are beyond those specifically requested. If respondent is providing
services that do not meet the specific requirements of this RFP, but in the opinion of
the respondent are equivalent or superior to those specifically requested, any such
differences must be noted in the executive summary. However, failure to provide
the services specifically required may result in disqualification of the proposal. The
executive summary must include the consultant’s understanding of the project.

Proposed Subcontractor(s) Identifying Information and Statements

Proposals must identify any subcontractors, and outline the contractual relationship
between Selected Consultant, respondent and each joint respondent or proposed
subcontractor. Respondent must also, if selected for award of the contract, provide
the LRGVDC with a copy of any proposed subcontract at least thirty (30) days in
advance. The LRGVDC reserves the right, in its sole judgment and discretion, to
approve or disprove any such subcontract. Respondent must provide statements
from each of its proposed subcontractors, signed by an individual authorized to
legally obligate each subcontractor, attesting to the fact that it will provide

the services as represented in respondent’s proposal. Respondent must disclose, at
the LRGVDC’s request, any information regarding proposed subcontractors.

Cost Proposal To be submitted in a separate and sealed envelope.

Respondent must include with its proposal all proposed costs for the Plan, including
personnel costs, travel, and all other out of pocket expenses required to perform the

13



Plan. Respondent must include in its cost proposal all costs and expenses associated
with its attendance at and participation in, all meetings as requested in this RFP.

Proposed costs must be detailed by proposed respondent and subcontractor
personnel to provide services under the Plan Contract. Selected Consultant must
provide any equipment, software, data communication lines, or other materials
required to complete the Project.

The LRGVDC reserves the right in its sole discretion, to require the Selected Consultant to
post a performance bond. The total cost subject to evaluation will not include the cost of a
performance bond.

Part VII

Part VIII

8.1

8.2

COST PROPOSAL FORMAT AND REQUIREMENTS

The technically preferred respondent must identify each person and their firm
(respondent or subcontractor); the proposed hourly rates and number of hours for
each person by content section; the total number of hours, fees, and other expenses
for each person; and the total costs. The Cost Proposal must include all costs that the
respondent proposes to be authorized for payment by the LRGVDC under the Plan
contract. Cost Proposal will be broken down and include a breakdown Profit Rate
from Overhead. Unloaded rates are preferred.

GENERAL TERMS AND CONDITIONS
Rejection of Proposal Response
The LRGVDC may reject a proposal response if:

e The consultant misstates or conceals any material fact in the proposal.

e The consultant does not strictly conform to law or the requirements of the

RFP.

The LRGVDC may reject any and all proposal responses and may reject any part of
a proposal response. The LRGVDC may also waive any irregularities in any
response whenever it is deemed in the best interest of the LRGVDC to do so.
Withdrawal or Modification of Proposal Responses
Proposal responses may be withdrawn or modified prior to the deadline for
submission if the request to do so in writing and on the letterhead of the consultant.
Persons bearing such requests must show positive identification of authorization to

submit the request. Proposal responses and requests for withdrawal or modification
received after the deadline for submission of responses will not be accepted.
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8.3

8.4

8.5

8.6

Clarification/Exceptions to Proposal Specifications

Any consultant in doubt as to the true meaning of the specifications, or other
proposal documents or any part thereof, may submit a request for clarification to
LRGVDC on or before Friday, August 16, 2019 at 4:00 p.m. All such requests
shall be made in writing and the person submitting the request shall be responsible
for its prompt delivery.

Any interpretation of proposal documents, if made, will be by Addendum duly
issued. A copy of such Addendum will be posted on the LRGVDC website, under
the procurement section. The LRGVDC will not be responsible for any other
explanation or interpretation of the specifications made or given prior to the award
of the contract.

Prospective consultants are advised that the required bidder’s conference is the
forum through which prospective consultants are invited to offer comments and
suggestions for consideration by the LRGVDC.

Protest Procedures

A written complaint must be sent by certified mail to LRGVDC’s Procurement
Director within seven (7) business days and shall identify the following:

Name, mailing address and business phone number of the complainant
Appropriate identification of the RFP being questioned

A precise statement of reasons for the protest

Supporting exhibits, evidence or documents to substantiate any claims

The protest must be based on an alleged violation of LRGVDC’s procurement
procedures, a violation of Federal or State law (if applicable), or a violation of
applicable contract agreements to which LRGVDC is a party. Failure to receive a
procurement contract award from LRGVDC, in and of itself, does not constitute a
valid protest. LRGVDC will provide a response to the protest within fourteen (14)
business days that clearly states its position regarding the protest.

Commencement of Work
Commencement of work will begin once the Notice to Proceed has been issued.
Inquiries and Administrative Guidance

Questions on this RFP must be made in writing and submitted via email to
Irgvdc@Irgvdc.org.

Copies of all correspondence of a contractual nature should be sent clearly marked
on both the document as well as the covering envelope with the RFP Name.
Deadline for questions and inquiries will be Friday, August 16, 2019 at 4:00 p.m.
CTZ

15
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LRGVDC will issue replies and any other changes by addendum (amendment) and
post them to the LRGVDC website, under the procurement section. All such
addenda (amendments) issued by LRGVDC prior to the time that proposals are
received shall be considered part of the RFP, and the respondents must be required
to consider and acknowledge receipt of such in their proposals.

Only replies by formal written addenda (amendments) must be binding. Oral and
other interpretations or clarifications will be without legal effect. The respondent
must acknowledge receipt of all addenda (amendments) by completing and
including the Addendum Response Form with their proposal.

The information provided herein is intended to assist consultants in the preparations
of proposals necessary to properly respond to this RFP. The RFP is designed to
provide interested consultants with sufficient basic information to submit proposals
meeting minimum requirements but is not intended to limit a proposal’s content or
to exclude any relevant or essential data there from. Consultants are at liberty and
are encouraged to expand upon the specifications to evidence service capability
under any proposal.
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Part IX

LOWER RIO GRANDE VALLEY DEVELOPMENT COUNCIL
CONTRACT CONTACT FORM

Contact for Contract Administration

For use in the event that your firm receives a contract as a result of this RFP, please
designate on the attached form, the person whom the LRGVDC may contact, during
the period of the contract, for prompt action on matters pertaining to your
administration of the contract.

AUTHORIZED ADMINISTRATOR:

NAME: TITLE:

ADDRESS:

TELEPHONE NO.: FAX:

INTERNET EMAIL ADDRESS:

Contact for Authorized Negotiator

The person designated below will be authorized to negotiate terms, conditions, and
pricing on behalf of your firm until a contract is awarded and can contractually
commit your firm.

AUTHORIZED NEGOTIATOR:

This person is authorized to contractually commit your firm.

NAME: TITLE:

ADDRESS:

TELEPHONE NO.: FAX:

INTERNET EMAIL ADDRESS:
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ADDENDA RESPONSE FORM
In the space provided below, acknowledge receipt of addenda: (if applicable)
Date Received:

#1
#2

#3
#4
#5
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Sec.

o

10.
11.
12.

13.
14.

15.
16.

17.
18.

19.

20.
21.

22.

23.
24

Contract Clause
Fly America Requirements
Buy America Requirements

Seismic Safety
Requirements

Energy Conservation
Requirements

Lobbying

Access to Records and
Reports

Federal Changes

Recycled Products

Davis-Bacon and Copeland
Anti-
kickback Acts

Coptract Work Hours and
Standards Act

No Government Obligation
Third Parties

Program Fraud and False or
Fraudulent Statements and
Helated Acts

Termination

Government-Wide
and Suspension (Non-
procurement)

Privacy Act
Civil Rights Requirements

ADA Access Requirements
Patent and Rights in Data

Disadvantaged Business
Enterprise (DBE)

Incorporation of F1A lerms
Metric Reguirements

Conformance with National
Architecture

Corndor Preservation
Veterans Employment

19

Applicability to Type
of Contract

When Transportation Paid
FTA Funds

Value = 100K for
Goods, Rolling Stock

New Construction/Additions

All

Construction, A/E, Services,

Rolling Stock
Construction, A/E, Services,

Rolling Stock
All

Value = 10K In Fiscal Year
Construction = $2000

Construction = $2000,
Stock, Operational = $2,500
All

All

Value = 10K
Value = 25K

All
All

All
Research Projects Only

All

All
Sealed Bid Procurements,
Stock, Construction

Contracts and Solicitations
[TS projects only

Right ot Way Development
Capital Projects



A. DBE PROGRAM COMPLIANCE FORMS

49 CFR PART 26

The following Proposal conditions apply to this United States Department of Transportation
assisted contract. Submission of a proposal by a prospective Contractor shall constitute full
acceptance of these Proposal conditions.

REQUIRED CONTRACT CLAUSES (49 CFR 26.13) UTILIZATION OF DISADVANTAGED
BUSINESS ENTERPRISES

Lower Rio Grande Valley Development Council will ensure that the following clauses are included
in each DOT assisted contract and subcontract:

1)

1)

1)

V)

V)

Policy - It is the policy of LRGVDC that Disadvantaged Business Enterprises shall have the
maximum practicable opportunity to participate in the performance of contracts. Consequently,
the DBE requirements of 49 CFR Part 26, do apply to this agreement. Proposers shall use
sufficient and reasonably good faith efforts to carry out this policy in the award of their
subcontracts to the fullest extent, consistent with the efficient performance of this contract.

DBE Obligation - The contractor agrees to ensure that Disadvantaged Business Enterprises as
defined in 49 CFR Part 26, Subpart D, have the maximum opportunity to participate in the
performance of contracts and subcontracts. In this regard, all contractors shall take necessary
and reasonable steps in accordance with 49 CFR Part 26 to ensure that Disadvantaged Business
Enterprises have the maximum opportunity to compete for and perform contracts. Contractors
shall not discriminate on the basis of race, color, national origin or sex.

Contract Goal - If the contractor is not a DBE, then the Proposer/proposer agrees that the DBE
goal for this Contract will be met by subcontracts or by joint ventures with DBE’s. The goal set
forth for this Contract is 3% of the final Contract price, including amendments and
modifications. The amount of DBE participation will be determined by the dollar value of the
work performed and/or supplies furnished by DBE firms as compared to the total value of all
work performed and/or supplies furnished under this Contract. The contractor shall have met
this goal if the contractor’s DBE participation meets or exceeds this goal.

In cases where work is added to the contract by modification such that additional DBE
participation is necessary to meet this goal, the Contractor shall increase the participation of
one or more firms listed on the —Schedule of DBE Participation or submit additional DBE
firms to meet the goal. In cases where work is deleted from the Contract, the goal shall be
applicable to the new Contract amount. The Contractor shall be permitted to meet the goal by
revising its DBE participation, provided, however, that the revision shall not result in DBE
participation that is less than the original goal.

Compliance - All Proposers, potential contractors, or sub-contractors for this contract are
hereby notified that failure to carry out the policy and the DBE obligation, as set forth above,
shall constitute a breach of contract which may result in non-selection; termination of the
contract; or such other remedy as deemed appropriate by LRGVDC. Agreements between a
Proposer/proposer and a DBE, in which the DBE promises not to provide sub-contracting
quotations to other PROPOSERS/PROPOSERS, are prohibited.

Sub-contract Clauses - All Proposers and potential contractors hereby assure that they will
include the above clauses in all sub-contracts which offer further sub-contracting opportunities.
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VvI) Acceptable Good Faith Efforts - “Good faith efforts” means efforts to achieve a DBE goal or
other requirements of LRGVDC’s DBE Program Plan which by their scope, intensity, and
appropriateness to the objective, can reasonably be expected to fulfill the goal program
requirement. If any Proposer fails to meet the DBE goals for this solicitation, the Proposer shall
submit, with the Proposal, proof of good faith efforts, using the guideline listed in Appendix A
of 49 CFR 26, along with a written statement of efforts made and reasons for not meeting said
goals.
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General Instructions

IMPORTANT! READ CAREFULLY!

All Proposers/contractors shall complete and submit, with their Proposals, DBE Forms 1, 2, and 3.

Each subcontractor listed on DBE Form 1 shall complete and sign DBE Form 2 and DBE Form 3
as a DBE Subcontractor.

Business Contractors seeking to participate as DBEs must be certified at the time of Proposal
submittal. Lower Rio Grande Valley Development Council does not certify DBEs. Please check
with your state’s DBE office.

Proposers who fail to achieve the contract goal(s) stated in the Proposal document must provide
(with the Proposal) an explanation as to why the goal was not achieved and documentation
demonstrating that a "Good Faith Effort” was made by the Proposer as outlined in DBE Form 4.

Contractors may duplicate as many forms as needed. All DBE Program questions should be
directed to the Lower Rio Grande Valley Development Council, 301 W. Railroad, Weslaco TX,
78596. Submit all questions via email to Irgvdc@Irgvdc.org .

DBE Forms 1, 2, and 3 must be submitted with the Proposal in order to be eligible to receive a
contract award. If there are sub-contractors listed, the sub-contractor must fill out DBE Form 3.

The Proposer must provide documentation and explanation as to why the DBE goal as was not
achieved by filling out DBE Form 4.
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LRGVDC FORM (A)
DBE FORM 1
ENTER TITLE OF RFP HERE

DBE SCHEDULE OF DBE PARTICIPATION

Name of Proposer:

Project:

Project No.:

Proposal No:

Total Proposal Amount:

NAME OF DBE| ADDRESS TYPE OF WORK DBE | SUBCONTRACT
SUBCONTRACTOR (COUNTY, SUBCONTRACTE VALUE

$

$

$

$

$

DBE PARTICIPATION TOTAL VALUE_$

The attainment of DBE participation goals for this contract will be measured as a percentage of the
total dollar value of the contract.

The undersigned will enter into a formal agreement with the DBE Subcontractors identified
herein for work listed in this schedule conditioned upon execution of a contract with
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LRGVDC
FORM (A) DBE FORM 2
ENTER TITLE OF RFP HERE

DBE SUBCONTRACTOR IDENTIFICATION

(Reproduce as necessary)

| HEREBY DECLARE AND AFFIRM THAT | AM THE_(Title - Owner, President, etc.) and duly
authorized representative of_(Name of Firm) and | hereby declare and affirm that | am a certified
DBE.

(Signed)

(Printed)

This firm has current DBE certification from the following agencies and/or state(s):

A copy of the current certification letter notifying the firm that it has been DBE certified must be
attached to this form.
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LRGVDC
FORM (A) DBE FORM 3
ENTER TITLE OF RFP HERE

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

TO: (Name of General Contractor Proposing)

PROJECT:

The undersigned intends to perform work in connection with the above project.

The status of the undersigned is confirmed on the attached DBE Contractor Identification (DBE
FORM 2).

The undersigned is prepared to perform the following described work in connection with the above
project:

(Specify in detail, work items or parts thereof to be performed)

at the following price: $ .

The undersigned agrees to enter into a contract with you to perform the above work, if you are
awarded the prime contract.

(Date)(Telephone No.) (Name of DBE Subcontractor)
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By:

(Firm Address)

Name:

(Signature)

(City and State)

Title:
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LRGVDC
FORM (A) DBE
FORM 4
ENTER TITLE OF RFP HERE

UNAVAILABILITY CERTIFICATION

of , certify that on the dates below,

| invited the following DBE Subcontractor(s) to Proposal work items to be performed onXXX

DATE OF
REQUEST BE NAME OF SUBCONTRACTOR ITEMS SOUGHT

The following Subcontractors submitted Proposals, which were not the low responsible Proposal:

S
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